

CORRIGENDUM No: 2

to the

CONTRACT NOTICE

Publication Ref: MACHOP03

Subject: Extension of deadline for submission of tenders

Location: Machiper oprema d.o.o., Gospodarska 11, 42202 Trnovec Bartolovečki

The contract notice is corrected or modified as follow:

c3 summarypn en

Instead of:

Project title:

SUPPLY OF MACHINERY FOR POWDER COATING LINE

Reference No: **MACHOP03**

Machiper Oprema d.o.o. intends to award a supply contract for provision of machinery for its metal elements manufacturing in Trnovec Bartolovečki, Republic of Croatia with financial assistance from Grant Contract No **RC.2.1.10-0078** awarded under **Regional Competitiveness Operational Programme of the European Union**.

The tender dossier is available from <http://machiper-oprema.hr>

The deadline for submission of tenders is **20th March 2015, at 12:00 Zagreb local time**. Possible additional information or clarifications/questions shall be published on the website of Machiper Oprema d.o.o., <http://machiper-oprema.hr>

Read:

Project title:

SUPPLY OF MACHINERY FOR POWDER COATING LINE

Reference No: **MACHOP03**

Machiper Oprema d.o.o. intends to award a supply contract for provision of machinery for its metal elements manufacturing in Trnovec Bartolovečki, Republic of Croatia with financial assistance from Grant Contract No **RC.2.1.10-0078** awarded under **Regional Competitiveness Operational Programme of the European Union**.

The tender dossier is available from <http://machiper-oprema.hr>

The deadline for submission of tenders is **23th March 2015**, at **12:00 Zagreb local time**. Possible additional information or clarifications/questions shall be published on the website of Machiper Oprema d.o.o., <http://machiper-oprema.hr>

c3 summarypn hr

Instead of:

Naziv projekta:

NABAVA LINIJE ZA PLASTIFIKACIJU

Referenca nabave: **MACHOP03**

Machiper Oprema d.o.o. namjerava dodijeliti ugovor o nabavi linije za plastifikaciju za proizvodni pogon u Trnovcu Bartolovečkom, Republika Hrvatska, uz financijsku pomoć i Ugovor o dodjeli bespovratnih sredstava broj **RC.2.1.10-0078** koji je dodijeljen kroz **Operativni program za regionalnu konkurentnost 2007-2013**, a sufinanciran je sredstvima **Europskog fonda za regionalni razvoj**.

Natječajna dokumentacija dostupna je na <http://machiper-oprema.hr>

Rok za dostavu ponuda je **20. ožujka 2015., do 12:00 h, Zagreb lokalno vrijeme**. Moguće dodatne informacije ili pojašnjenja/pitanja bit će objavljeni na web stranici Machiper Opreme d.o.o., <http://machiper-oprema.hr>

Read:

Naziv projekta:

NABAVA LINIJE ZA PLASTIFIKACIJU

Referenca nabave: **MACHOP03**

Machiper Oprema d.o.o. namjerava dodijeliti ugovor o nabavi linije za plastifikaciju za proizvodni pogon u Trnovcu Bartolovečkom, Republika Hrvatska, uz financijsku pomoć i Ugovor o dodjeli bespovratnih sredstava broj **RC.2.1.10-0078** koji je dodijeljen kroz **Operativni program za regionalnu konkurentnost 2007-2013**, a sufinanciran je sredstvima **Europskog fonda za regionalni razvoj**.

Natječajna dokumentacija dostupna je na <http://machiper-oprema.hr>

Rok za dostavu ponuda je **23. ožujka 2015., do 12:00 h, Zagreb lokalno vrijeme**. Moguće dodatne informacije ili pojašnjenja/pitanja bit će objavljeni na web stranici Machiper Opreme d.o.o., <http://machiper-oprema.hr>

Point n° 19 c2 Procurement notice:

Instead of:

19. Deadline for submission of tenders

20th March 2015 at 12:00 Zagreb local time, to the following address by official post service or hand delivery:

Machiper Oprema d.o.o.

Gospodarska 11

42202 Trnovec Bartolovečki

Croatia.

Any tender received after this deadline will not be considered.

Read:

19. Deadline for submission of tenders

23th March 2015. at 12:00 Zagreb local time, to the following address by official post service or hand delivery:

Machiper Oprema d.o.o.

Gospodarska 11

42202 Trnovec Bartolovečki

Croatia.

Any tender received after this deadline will not be considered.

Point n° 2 c4b itt:

Instead of:

2 Timetable

	DATE	TIME*
Clarification meeting / site visit (if any)	04.03.2015.	11:00
Deadline for request for any clarifications from the Contracting Authority	<u>10.03.2015.</u>	15:00
Last date on which clarifications are issued by the Contracting Authority	<u>14.03.2015.</u>	-
Deadline for submission of tenders	<u>20.03.2015.</u>	12:00
Tender opening session	24.03.2015.	10:00
Notification of award to the successful tenderer	March, 2015	-
Signature of the contract	March, 2015	-

Read:

2 Timetable

	DATE	TIME*
Clarification meeting / site visit (if any)	04.03.2015.	11:00
Deadline for request for any clarifications from the Contracting Authority	13.03.2015.	15:00
Last date on which clarifications are issued by the Contracting Authority	18.03.2015.	-
Deadline for submission of tenders	23.03.2015.	12:00
Tender opening session	24.03.2015.	10:00

Notification of award to the successful tenderer	March, 2015	-
Signature of the contract	March, 2015	-

Point n° 10.3 c4b itt:*Instead of:*

10.3 All tenders must be received at Machiper Oprema d.o.o., Gospodarska 11, 42202 Trnovec Bartolovečki, Croatia before the deadline date and time, 20th March 2015 at 12:00 am, by registered post service or by hand-delivery. Tenders received after the set deadline will not be considered.

Read:

10.3 All tenders must be received at Machiper Oprema d.o.o., Gospodarska 11, 42202 Trnovec Bartolovečki, Croatia before the deadline date and time, **23th March 2015 at 12:00 am**, by registered post service or by hand-delivery. Tenders received after the set deadline will not be considered.

All other terms and conditions of the contract notice remain unchanged. The above alterations and /or corrections to the contract notice are integral part of the contract notice.